



TENDER #	T02-2020	PROJECT DESCRIPTION :	Repair/replacement of flooring at Roy H. Johnston Arena
CLOSING DATE	April 09, 2020 3:00 PM The Pas local time		

OPENING RESULTS / UNEVALUATED BIDS

OPTION 1 : Replace flooring in hallways and one change room				
BIDDER	MIKE ZOLINSKI CONSTRUCTION	JACOBSON COMMERCIAL LTD	DAVID PARDOSKI CONTRACTING	WINNIPEG STRETCH CEILING CORP
Flooring Replacement		\$ 25,846.80		\$ 30,585.81
*Adhesive (Resolute)		\$ 4,311.12		\$ 2,690.28
4" Rubber Baseboard		\$ 614.46		\$ 608.82
6" Rubber Baseboard		\$ 184.52		\$ 167.90
Various Repair Patches**		\$ 7,048.62		\$ 8,648.50
Labor		\$ 17,637.72		\$ 15,635.95
<i>Floor Preparation Materials</i>		\$ 1,163.30		
<i>Administration</i>		\$ 2,708.00		
TOTAL	\$ 58,500.00	\$ 59,514.54		\$ 58,337.26

Note: The above bid results are unevaluated and pending for review and resolution from the Town's Council. After the Award of the contract, the results will be available at the Town of The Pas website



TENDER #	T02-2020	PROJECT DESCRIPTION :	Repair/replacement of flooring at Roy H. Johnston Arena
CLOSING DATE	April 09, 2020 3:00 PM The Pas local time		

OPENING RESULTS / UNEVALUATED BIDS

OPTION 2 : Full Replacement of Flooring				
BIDDER	MIKE ZOLINSKI CONSTRUCTION	JACOBSON COMMERCIAL LTD	DAVID PARDOSKI CONTRACTING	WINNIPEG STRETCH CEILING CORP
Flooring Replacement		\$ 75,189.75		\$ 86,956.00
*Adhesive (Resolute)		\$ 9,076.20		\$ 6,726.00
4" Rubber Baseboard		\$ 614.46		\$ 608.30
6" Rubber Baseboard		\$ 184.52		\$ 168.00
Various Repair Patches**		\$ 7,048.62		\$ 8,648.10
Labor		\$ 42,631.20		\$ 35,041.87
<i>Materials</i>			\$ 55,000.00	
<i>Floor Preparation Materials</i>		\$ 2,652.21	\$ 37,000.00	
<i>Administration</i>		\$ 5,655.00		
TOTAL	\$ 165,800.00	\$ 143,051.96	\$ 92,000.00	\$ 138,148.27

Note: The above bid results are unevaluated and pending for review and resolution from the Town's Council. After the Award of the contract, the results will be available at the Town of The Pas website